

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

April 1, 2024

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter, 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

September 1, 2023

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction and Winding Drum Dumbwaiter, 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

3.6 Pre-test and Test A. 1. The VA must obtain the services of an Independent Qualified Elevator Inspector, ANSI/ASME QEI-1 Certified, that must witness all tests.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

September 1, 2023

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter, 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

December 1, 2020

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction and Winding Drum Dumbwaiter, 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

Replace the word “shall” with “must” in entire document.

Change to read: 3.8 E. Service and emergency personnel must report to the Resident Engineer/ Contract Officer or authorized representative upon arrival at the hospital and again upon completion of the required work. A copy of the work ticket containing a complete description of the work performed must be given to the RE/CO or authorized representative.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

December 1, 2020

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter, 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

November 1, 2020

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction and Winding Drum Dumbwaiter, 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

1) 1.8 A. Update A. to include "Guarantee Period of Service"

2) 3.6 A.1. The VA shall obtain-----

3) 3.8 DUMBWAITER GUARANTEE PERIOD OF SERVICE: MAINTENANCE SERVICE AND  
INSPECTIONS

3.8 A. Update section A.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

November 1, 2020

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter, 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

March 1, 2020

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction and Winding Drum Dumbwaiter, 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

Removed 3 lines from title of document; building and elevator numbers, VAMC name, and Project number.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

March 1, 2020

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter, 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

October 1, 2018

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction and Winding Drum Dumbwaiter, 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

Updated format for Windows 10

Changes to Section 1.1. C, D, to highlight the differences between counter height and floor loading dumbwaiters. E. Option for power loading/unloading and manual or power doors.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

October 1, 2018

**TITLE OF DOCUMENT:**

Traction and Winding Drum Dumbwaiter 14 12 11

**DATE OF VERSION BEING SUPERSEDED (old):**

March 1, 2018

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Electric Traction and Winding Drum Dumbwaiter 14 12 11

**SUMMARY OF CHANGES IN THIS VERSION:**

Delete the word Electric from title.

Made grammar corrections to document.

No major changes or updates.

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

## DATE OF THIS VERSION:

March 1, 2018

## TITLE OF DOCUMENT:

Electric Traction & Winding Drum Dumbwaiter, 141211

## DATE OF VERSION BEING SUPERSEDED (old):

September 1, 2017

## DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):

Electric Traction & Winding Drum Dumbwaiter, 141211

## SUMMARY OF CHANGES IN THIS VERSION:

### 3.6 PRE-TESTS AND TESTS

- A. Pre-test the dumbwaiter and related equipment in the presence of the Resident Engineer or his authorized representative for proper operation before requesting final inspection. Conduct final inspection at other than normal working hours, if required by Resident Engineer.
  1. Contracting Officer shall obtain the services of a third party QEI Certified Elevator Inspector. The QEI must utilize an Elevator Acceptance Inspection Form to record the results of inspection and all testing and to identify safety code and contract deficiencies. Specific values must be provided for all tests required by ASME A17.1, ASME A17.2, and contract documents. Upon completion of inspection and testing, the QEI must sign a copy of the completed form and provide to the Contracting Officer. Within 2 weeks of the inspection, the QEI must also prepare a formal inspection report, including all test results and deficiencies. Upon successful

completion of inspection and testing, the QEI will complete, sign, and provide a certificate of compliance with ASME A17.1.



# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

September 1, 2017

**TITLE OF DOCUMENT:**

14 12 11, Electric Traction and Winding Drum Dumbwaiter

**DATE OF VERSION BEING SUPERSEDED (old):**

August 1, 2016

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

14 12 11, Electric Traction and Winding Drum Dumbwaiter

**SUMMARY OF CHANGES IN THIS VERSION:**

1. Correction of metric and imperial dimensions

# Summary of Modifications/Changes in this Update

This Summary of Changes is for information only.  
It is not a part of the referenced document, and should not be used for project documentation.

U.S. Department of Veterans Affairs ♦ Office of Construction & Facilities Management

**DATE OF THIS VERSION:**

August 1, 2016

**TITLE OF DOCUMENT:**

Electric Traction Cartlift, 14 21 11

**DATE OF VERSION BEING SUPERSEDED (old):**

June 1, 2011

**DESCRIPTION OF DOCUMENT (previous title, number, other identifying data):**

Traction Cartlift, 14 21 11

**SUMMARY OF CHANGES IN THIS VERSION:**

1. Codes and Standards updates.